= 74 projects under construction $1,523.4 Million
= 6 projects finalized in May $51.6 Million

= Fiscal Year to date: 67 projects finalized




Iltem | Highway Low bid State Estimate Difference Percent
3c US 95 $14,877,953.77 | $14,059,307.77 $818,646.00 5.8%
9a SR 80 $2,767,000.00 $2,076,020.15 $690,979.85 | 33.3%
9b SR 89 $983,000.00 $1,279,168.60 ($296,168.60)( -23.2%

TOTAL THIS MONTH| $18,627,953.77 | $17,414,496.52 $1,213,457.25 7.0%
TOTAL FY TO DATE |$484,213,427.15 |$511,523,222.53 | ($27,309,795.38) -5.3%




US 95: Ave 9E - Rifle Range Rd fEad

U Felicity
Low Bid $14,877,954|  Areruct
B&C Colon Blalsde
State estimate $14,059,308
Difference $818,646 :
% Difference 5.8%| APOrt p u 8 o

Recommendation: Award
Reasons for Difference:

e Structural Concrete

e Contractor Quality Control




Sierra Vista

SR 80: Pintek Ranch Rd

Low Bid

$2,767,000

State estimate

$2,076,020 (\r“‘”u ',

Difference

$690,980

% Difference

33.3%

Recommendation: Award

Reason for Difference: Miracle Valley
* Roadway Excavation

yronado

National

Memorial




| \ SR 89: Chino Valley -

Hell Canyon Bridge

Low Bid $983,000

State estimate $1,279,169|  crino valley | rkdale
Difference -$296,169 &S SO Cottonwood A
% Difference -23.2%| Cotton ]1 e

Recommendation: Award
Reason for Difference:

* Emulsified Asphalt «
e Dry Mineral Aggregate 7

e Mobilization Dewey-Humbold




